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February 12, 2013 
 
Dear Prospective Consultant: 
 
East Bay Regional Park District (EBRPD) invites your firm to submit a proposal for the preparation of a 
feasibility study for the Niles Canyon Trail(s). 
 
The study will focus on the development of a Class 1 paved non-motorized trail connecting Mission Blvd. in 
Union City to the town of Sunol.  Trail design should meet Caltrans Class 1 standards as contained in Chapter 
1000 of the Highway Design Manual, and be a minimum of 10’ in width. The project will also include a non-
motorized, natural surface, narrow, trail from the Sunol Water Temple, through the Vargas Plateau, to 
EBRPD’s staging area on Canyon Rd, and it will identify and evaluate a non-motorized trail crossing a railway 
corridor.  Detailed requirements for the study are contained in the enclosed request for proposals. 
 
A site visit for prospective consultants is will be held on February 26th at 10:30 AM at Vallejo Mills City Park in 
Fremont. Proposals are due not later that the close of business on March 12th, 2013. 
 
EBRPD looks forward to your participation in this selection process. Please feel free to call if you have any 
questions. 
 
Yours truly, 
 
 
Suzanne Wilson 
Trails Coordinator 
510-544-2609 

 



 
 

NILES CANYON TRAIL: MISSION BLVD. TO SUNOL 
 
Feasibility and Preliminary Engineering for the Niles Canyon Trail: 
  
Background  
 
The East Bay Regional Park District’s (EBRPD) 2013 Trails Master Plan includes a long-
distance regional trail titled the San Francisco Bay to San Joaquin River Trail.  Segments of 
this trail running through the Niles Canyon corridor (and connecting to the existing Alameda 
Creek Regional Trail) include Niles Canyon and Niles Canyon to Shadow Cliffs.  The Niles 
Canyon portion of the trail is of regional importance, providing a non-motorized 
transportation corridor and linking parklands on the west side of the County to those on the 
East.  The primary purpose of this effort is to evaluate the feasibility of establishing a paved, 
Class 1 trail from Mission Blvd in Fremont to the town of Sunol.   
This study will also evaluate the feasibility of establishing the Vargas to Sunol Ridgeline 
Trail, a natural surface trail connecting Vargas Plateau Regional Park to the proposed 
Alameda Creek Watershed Center to be located on San Francisco Public Utilities 
Commission property in Sunol. Finally, the study will identify and evaluate a safe non-
motorized trail crossing of the Alameda County-owned rail corridor currently used by the 
Pacific Locomotive Association, to connect the Bay Area Ridge Trail to the Alameda 
Creek Trail at Mission Blvd. 
 
 
 
Project Description 
 
East Bay Regional Park District, in cooperation with Alameda County, the Alameda County 
Water District, the San Francisco Public Utilities Commission, Caltrans, the Altamont 
Corridor Express and the Pacific Locomotive Association is interested in the completion of a 
feasibility and preliminary engineering study for three proposed EBRPD Regional Trail 
segments located in  Niles Canyon in Alameda County, as depicted on the District’s Existing 
and Potential Parklands and Trails Map adopted  by the District’s Board of Directors in 2013.  
These trails will provide an important transportation and recreation amenity for the 
community.  The project site has a wide range of topographical, environmental and right of 
way constraints, including proximity to, and crossing of, Alameda Creek, State Highway 84 
and several active rail lines.  The goal of the project will be to develop a preliminary design 
and identify environmental issues for a Class I paved, non-motorized trail through Niles 
Canyon from Mission Blvd to the town of Sunol, an unpaved recreation trail along the 
ridgeline connecting Vargas Plateau Regional Park with the proposed Watershed Center 
now under development by the San Francisco Public Utilities Commission in Sunol, and a 
safe crossing of the Alameda County-owned rail corridor to connect the Bay Area Ridge 
Trail to Mission Blvd.  
 
The paved non-motorized trail segment design should meet Caltrans Class I standards 
contained in Chapter 1000 of the Highway Design Manual, and be a minimum of 10’ in 
width.  Preliminary engineering and design concepts should consider issues relating to the   



 
 
underlying property owners which include, but may not be limited to, EBRPD, Alameda 
County, Caltrans, and SFPUC. 
 
Properties impacted by the proposed trail and right of way necessary for completion of the 
trail should also be identified.  The preliminary engineering drawings will consider and 
address any topographic features or wetlands issues which might constrain the trail 
alignment, and map and describe any historical water-related infrastructure.   
 
 
Specific components of the study will include: 
 
Task 1: Data Gathering and Preliminary Analysis 
  

• Project site mapping 
• Existing conditions reconnaissance 
• Biological and cultural resources assessment 
• Geotechnical, hydrology and drainage investigation 
• Project initiation public meeting 
• Review of historical water-related infrastructure (provide copies of   

applicable record documents 
 
Task 2: Preliminary Project Design 
 

• Identify potential and preferred alignments for both trail segments 
• Preliminary engineering and design plans, considering the        

preservation of any historical water-related infrastructure 
• Project description sufficient for CEQA/NEPA environmental analysis and  

regulatory permit applications (the preparation of CEQA/NEPA         
documents are outside the scope of this study).  

• Public meeting to present preliminary findings 
 
 
Task 3: Permit/Plan Consistency Review 
 
 •    Consistency with adopted EBRPD, local, county and statewide plans 
 •    Permitting and implementation strategy 
 
Task 4: Final Conceptual Engineering Report 
 
 

•    Incorporate EBRPD design guidelines and standards 
•    Incorporate Caltrans Highway Design Manual on Bikeway Facilities  

               (chapter 1000) 
• Hold Public meeting to present study results 

 



 
 
 
Feasibility/Conceptual Engineering/Biological Assessment Report Deliverables    
 
The deliverables will include at a minimum, the following components: 
 
1. A text report demonstrating due diligence in considering the physical, environmental 

and right of way issues involved in constructing this trail segment, including the 
following: 

 
a. Overview and description of the project site including existing infrastructure, 

utilities, and any existing facilities adjacent to the proposed trail alignment. 
 
b. 1”= 40’ scale topographic drawings of alignment, preliminary design of the 

trail and associated structures.  Plans shall show the boundaries per 
Assessor’s maps of those properties that the proposed trail will cross and all 
properties that are within 300 feet on either side of the centerline of the 
proposed trail corridor.  Include APN, ownership name, and contact 
information.  Show the location and dimensions of any easements that will be 
required to implement the trail plan.  

 
c. Known utilities and other existing improvements that are within or adjacent to 

the proposed trail improvements.  Any major topographic features that will 
have a direct bearing on the final design of the trail will be identified and 
shown.  Show locations(s) of historical water related infrastructure on 
developed maps, designate facilities that appear to be still present, and 
provide a visual condition assessment of those facilities. 

 
d. Preliminary engineering drawings with dimensions, recommended materials, 

and any other structures required for construction.  Provide on CD ROM disks 
using the most current version of AutoCAD with *.dwg file extensions. 

 
e. Preliminary cost estimates for trail development and associated structures 

(fencing, retaining walls, bridges, causeways, entry structures, signs, paving 
needs) for each of the three segments. 

 
f. Discussion of public access issues, (liability, trespass, personal safety, 

security, etc.) and private and public ownerships along the trail route 
 

g. Identification of existing habitat and drainage features in the project vicinity.  
Review and provide information from the California Natural Diversity Database 
(CNDDB) Special Status Species list known or potential listed species to occur in 
area. 

 
h. List of any required permits from regulatory agencies.   

 
   



 
 

    
i. Consistency with EBRPD 2013 Master Plan guidelines and local, county, and 

State Bicycle and Pedestrian Plans. 
 
j. Provision of three public meetings to discuss the project with stakeholders, 

property owners and the public, one at project initiation, one to present 
preliminary findings  and one upon completion of the study. 

 
k. Ten (10) bound copies of the Final Report and Adobe PDF file on disc. 

 
East Bay Regional Park District shall provide to Selected Consultant for use in 
the Study: 
 
In Electronic or Paper Format:    

 
• Planimetric base maps at 1” = 40’ of project area, in the current version of AutoCAD 

on CD-ROM 
 
• East Bay Regional Park District Master Plan, 2013 

 
• Current EBRPD standard details for trail entry structures, fencing and signs. 

 
Site Visit/Pre-proposal Meeting 
 
A site visit/pre-proposal meeting for prospective Consultants is planned for February 26, 
2014 at 10:30 a.m. at Vallejo Mills City Park in Fremont; Attendance on this site visit is 
not a requirement for a consultant to be selected for this project.  Map to site enclosed. 
 
Form and Content of Proposals   
 
Six (6) copies of the proposal must be received before the close of business on March 12, 
2014 to East Bay Regional Park District, Attention Suzanne Wilson, P.O. Box 5381, 2950 
Peralta Oaks Court, Oakland, CA 94605 
 
CONTENT: To simplify the review process and obtain the maximum degree of 
comparability, we request a proposal organized in the following manner. 
 

1.   Transmittal Letter 
 
 2. Table of Contents 
 
           3. Overview and Summary: This section should clearly convey the 

Consultant understands of the nature of the work and the approach to be 
taken.  

       
            4. Detailed Work Program: This section should include a full description in 



 
 

outline form of the work program elements to be followed in carrying out 
the work, a detailed description of the expected background research and 
final product contents by task, allocation of resources to each component 
of project study, any phasing of work output, product deliverable, and 
reporting schedule, including final report.  The work description should be 
broken down into a sufficient level of detail to show a clear understanding 
of the work proposed. 

 
• Specific tasks and general budget allocation 

 
• Schedule 

 
           5. Staffing: This section should describe the Consultant’s approach to the 

management of work.  The management program should include a 
description of how the project will be staffed including the names and 
qualifications of key personnel and any sub-contractors who will work on 
the project, and the names of and amount of work key personnel and sub-
contractors will be responsible for. (Resumes for all personnel should be 
included in an Appendix.)  Staffing assignments should be specific enough 
to demonstrate understanding of the skills required and commitment of 
proper resources.  No staffing substitutions shall be made without the Park 
District’s approval. 

 
 
         6. Similar Projects: Provide a short description of previous projects, which 

demonstrate your qualifications for this project.  Provide client references 
from projects (underway or completed, preferably projects which can be 
visited for review) for which your firm has performed services similar to 
those described in this RFP.     

          
        7. Cost Proposal: This section should provide a full description of the 

expected costs for the work described in this RFP.  This information 
should allow the determination of the expenditure distribution between 
various components of the project, and the work breakdown by key 
personnel or sub-consultants.  The cost of this study shall not exceed 
$130,000.  Proposals should include a fee schedule for professional 
services and be based on billing time and materials with a maximum lump 
sum fee, which will not be exceeded. 

 
        8.   Proposals must bear the signature of a Principal of the firm. 
 
 
 
 
 
 



 
 
 
Proposal Evaluation Factors   
 
The Consultant will be selected on the basis of understanding of the project, technical 
approach, and allocation of resources, experience of the project team, and professional 
background and expertise in the area of park/trail design. 
 
Consultant Selection Timetable       Date  

 
Send RFP  February 12, 2014 
 
Site Visit       February 26, 2014 

 
Closing Date for Receipt of Proposals   March 12, 2014 

 
Consultant Interviews   week of March 24th, 2014 
 
Consultant Selection and Initiation   week of March 30th, 2014 
 
 

Work Schedule   
 
Completion of Scope of Services and submittal of all deliverables by:  October 31, 2014 
 
Compensation 
   
Compensation for consulting services shall be based on the Consultant’s current fee 
schedule of professional services (including expenses), not to exceed the proposed 
maximum lump sum fee of $130,000 for this project. 
Rejection Rights   
 
All firms are hereby notified that the selection of the Consultant for this project and any 
agreements for services resulting from this Request for Proposals is dependent upon the 
approval of the East Bay Regional Park Districts Board of Directors.  The Park District 
reserves the right to reject any and all submittals or to re-solicit if it is deemed to be in the 
public interest. 
 
Cost of Response Preparation   
 
The Park District will make no reimbursement for any cost incurred by a prospective 
Consultant for the preparation of a response to this Request for Proposals. 
 
Attachment A, Reference map of Study Area & meeting location for site tour/pre-proposal 
meeting 
 
Attachment B,   Sample copy of EBRPD standard insurance requirements. 





 CONTRACT FOR SERVICES 
CLASS B 

(Medium Risk) 
 

THIS AGREEMENT, made and entered into this                 day of                                    ,  
                     , between the East Bay Regional Park District, a special district, 2950 Peralta Oaks 
Court, Oakland, California ("District") and                                                                                      ,  
hereinafter referred to as "Contractor". 
 

 
 RECITALS 
 
A. District desires to engage the services of Contractor to provide various services herein 
described; and 
 
B. Contractor desires to perform such services for District; 
 

NOW, THEREFORE, in consideration of the mutual agreements herein contained, the 
parties hereto agree as follows: 
 

1. Term 
 

The term of this Agreement shall commence                                               , and 
shall end on                                              .  This Agreement may be terminated at any time by 
either party by giving 30 days' prior written notice to the other party. 
 

2. Scope of the Contract 
 

a. During the term of this Agreement, Contractor shall provide services as 
documented in Exhibit A attached hereto and made a part hereof. 
 

Contractor agrees to utilize his/her professional skill and best efforts in 
the performance of the services specified herein.  The representative of Contractor who will 
make all presentations, attend public hearings and supervise all service shall be  
                                                               . 
 

b. District shall be responsible for performances under Exhibit B (unless not 
necessary and covered in Exhibit A) attached hereto and made a part hereof. 
 

   The representative of District who will monitor this Agreement and be 
responsible for its interpretation and/or modification shall be                                                   .   
 

3. Time of Performance and Payment 
 

a. Performance:  Contractor's work shall be scheduled and performed to 
meet agreed-upon deadlines.    
 

b. Payment:  District shall compensate Contractor for services performed by 
Contractor as set forth in the rate schedule documented in Exhibit C (unless not necessary and 
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covered in Exhibit A) attached hereto and made a part hereof.  All expenses incurred as part of 
this Agreement will be reimbursed at actual cost.  Such compensation shall be full payment to 
Contractor (including expenses) for performance of said services; provided, however, that in no 
event shall the sum of total compensation paid Contractor and reimbursable expense exceed  
$                               without prior written authorization by District.   
 

Contractor shall submit his/her compensable hours and reimbursable expenses 
monthly, and District shall make payments on the approved reimbursable expenses within 30 
days, provided that in no event shall the amount paid Contractor exceed that percentage of the 
maximum total compensation and expenses payable under this Agreement ($                           ) 
which percentage equals the percentage of Contractor's work complete at the time.   
 

4. Abandonment of Project 
 

a. District shall have the right to abandon or indefinitely postpone 
("abandon" or "abandonment") the project or the services for any or all of the project at any 
time.  In such event, District shall give written notice of such abandonment.  In the event of 
abandonment prior to completion of the final drawings and cost estimates, Contractor shall have 
the right to expend reasonable additional time to assemble work in progress for the purpose of 
proper filing and closing the job.  Prior to expending said time, Contractor shall present to 
District, a complete report of said proposed job closure and its costs, and District may approve 
all or any part of said expense.  Such additional time shall not exceed ten percent (10%) of the 
total time expended to the date of notice of termination.  All charges thus incurred and approved 
by District, together with any other charges outstanding at the time of termination, shall be 
payable by District within 30 days following submission of a final statement by Contractor. 
 

b. Should the project or any portion thereof be abandoned, District shall pay 
Contractor for all services performed theretofore in accordance with the terms of this Agreement 
as provided in paragraph 3.a and b above, as full payment due hereunder. 
 

5. Contractor as Independent Contractor 
 

It is expressly agreed that in the performance of the services necessary to carry 
out this Agreement, Contractor shall be, and is, an independent contractor, and is not an agent 
or employee of District.  Contractor has and shall retain the right to exercise full control and 
supervision of the services, and full control over the employment, direction, compensation and 
discharge of all persons assisting him/her in the performance of his/her services hereunder.  
Contractor shall be solely responsible for all matters relating to the payment of his/her 
employees, including compliance with social security, withholding, and all other regulations 
governing such matters, and shall be solely responsible for his/her own acts and those of 
his/her subordinates, subcontractors, agents and employees. 
 

6. Brokers:  Compliance with Federal, State and Municipal Statutes 
 

Contractor warrants that he/she has not employed nor retained any broker, 
agent, company or person other than bona fide, full-time employees of Contractor working 
solely for Contractor, to solicit or secure this Agreement, and that he/she has not paid nor 
agreed to pay any broker, agent, company, nor persons other than bona fide employees any 
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon 
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or resulting from the award of this Agreement.  Contractor shall indemnify, defend, protect and 
hold harmless District, its directors, officers and employees from such claims.   

 
Contractor shall comply with all Federal, State and local laws and regulations 

applicable to his/her work hereunder. 
 

7. Employment Practices 
 

During the performance of this Agreement, Contractor agrees as follows: 
 

a. Contractor and Contractor's subcontractors will not discriminate against 
any employee or applicant for employment because of sex, race, creed, color or national origin.   
Contractor and Contractor's subcontractors will take affirmative action to ensure that applicants 
are employed and that employees are treated during employment without regard to their sex, 
race, creed, color or national origin.  Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion or transfer, recruitment advertising, layoffs or 
termination, rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the provision of this non-discrimination clause. 
  

b.  Contractor and Contractor's subcontractors will, in all solicitations or 
advertisements for employees placed by or on behalf of Contractor, state that all qualified 
applicants will receive consideration for employment without regard to sex, race, creed, or 
national origin. 
 

c. Contractor and Contractor's subcontractors will send to each labor union 
or representative of workers with which he/she has a collective bargaining agreement or 
contract or understanding, a notice advising the labor union or workers' representative of 
Contractor's commitments under this non-discrimination clause and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 
 

8. Indemnification 
 

a.  Contractor agrees to indemnify, hold harmless, defend and protect District, its 
officers, directors, agents,  employees, invitees (each of which is an indemnitee) from and 
against any and all claims, losses, damages, demands, liabilities, suits, costs, expenses 
(including attorneys' fees), penalties, judgments, or obligations whatsoever for or in connection 
with injury (including death) or damage to any person or the loss or damage of property to 
whomsoever belonging or pecuniary or monetary loss resulting from, arising out of, or in any 
way related to activity conducted by or the omission of Contractor, including but not limited to 
Contractor's development, construction, occupation, use, operation, maintenance and/or 
removal of the property, premises, or any facilities or operations thereon, including events 
occurring on or off the property, premises, or facilities, regardless of how the injury or damage 
was caused or suffered, unless the injury or damage resulted from the sole negligence or the 
intentional and willful misconduct of the District, its officers, directors, agents or employees. 
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b.  Contractor hereby waives all claims and recourse against District, including 
the right of contribution for loss or damage or expenses by reason of death or injury to persons 
or damage to property, and releases District from any liability relating to or in any way 
connected to Contractor's activities or Contractor's use of the property, premises or facilities, 



unless injury or damage is caused by the sole negligence or the intentional and willful 
misconduct of District, its officers, directors, agents or employees. 
 

c. The provisions of this section shall survive the termination or expiration of 
this Agreement. 
 

9. Insurance 
 

Contractor shall procure and keep in force during the term of this Agreement, at 
Contractor's own cost and expense, the following policies of insurance with companies licensed 
to do business in the State of California, which are rated at least "A" or better by A.M. Best 
Company and which are acceptable to District.  Contractor shall, 15 days prior to the 
commencement of this Agreement and prior to the termination of any policy, supply District with 
a certificate showing that such insurance is in force. 
 

a. Workers' Compensation as required by law and Employer's Liability with 
limits of $500,000 per occurrence (if employees are to be hired); and 
 

b. Automobile Liability (bodily injury and property damage) in the minimum 
amount required by the State of California. 
 

Contractor certifies that he/she is aware of the provisions of Section 3700 of the 
California Labor Code, which requires every employer to be insured against liability for Workers' 
Compensation or to undertake self-insurance in accordance with the provisions of that Code.  
Contractor shall comply with the provisions of Section 3700 of the Labor Code before 
commencing the performance of the work under this Agreement. 
  

In case of the breach of any provision of this section, District may, at District's 
option, take out and maintain, at the expense of Contractor, such types of insurance in the 
name of Contractor as District may deem proper and may deduct the cost of taking out and 
maintaining such insurance from any sums which may be found or become due to Contractor 
under this Agreement or may demand Contractor to promptly reimburse the District. 
 

10.  Default 
 

In the event that Contractor defaults in any obligation of Contractor under this 
Agreement, or Contractor defaults in the performance of any of the terms and conditions of this 
Agreement, District may, at its option, declare this Agreement to be in default and, at any time 
thereafter, may do any one or more of the following: 
 

a.   Enforce performance of the Agreement by Contractor, 
 

b.   Terminate this Agreement, or  
 

c.   Perform the obligations of the Contractor,  
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whereupon Contractor shall reimburse District for any amounts paid or expenses 
incurred by District, or pay District any expenses and/or damages incurred by District in 
the performance of such obligations, together with interest at the maximum rate  
of interest allowed by law on demand by District.  District at its option may deduct any 
sum due to District from sums to be paid by District to Contractor.  The above remedies 
are in addition to any other remedies at law or equity District may have.  Contractor shall 
pay or reimburse District for all of District's costs and expenses, including reasonable 
attorneys' fees incurred in enforcing its rights hereunder.   
 

11. Assignment 
 

Contractor shall not assign or otherwise transfer any rights, duties, 
obligations or interest in this Agreement or arising hereunder to any persons or entities 
whatsoever without the prior written consent of District and any attempt to assign or 
transfer without such prior written consent shall be void.  Consent to any single 
assignment or transfer shall not constitute consent to any further assignment or transfer. 
 

12. Advice of Counsel/Attorneys' Fees 
 

If either party prevails against the other in a legal action concerning any 
aspect of this Agreement, such successful party shall be entitled to recover its 
reasonable attorneys' fees and costs incurred in such action from the losing party. 
 

Both parties have had a full and complete opportunity to have the 
Agreement reviewed by legal counsel, and no presumption or rule that ambiguity shall 
be construed against the drafting party shall apply to the interpretation or enforcement of 
this Agreement. 
 

13. Notices 
 

If either party shall desire or be required to give notice to the other, such 
notice shall be given in writing, and shall be personally delivered or sent by prepaid U. S. 
certified or registered postage, return receipt requested, addressed to the recipient as 
follows: 
 

DISTRICT:  East Bay Regional Park District         
     P. O. Box 5381          

Oakland, CA  94605-0381 
 
 

CONTRACTOR:   
 
 
 
 
 
 

Either party may change its address by giving notice to the other in the 
manner provided herein. 
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14.  Governing Law 

 
This Agreement shall be construed and interpreted in accordance with the 

laws of the State of California. 
 

15. Entire Agreement 
 

This Agreement contains all of the agreements and understandings of the 
parties pertaining to the subject matter contained herein and supersedes all prior, 
contemporaneous agreements, representations and understandings of the parties.  This 
Agreement cannot be amended or modified except by written agreement of all the 
parties.  In the event that the terms or conditions of any Exhibits to this Agreement 
conflict, directly or indirectly, with paragraphs 1 through 16 of the Agreement, the 
provisions of paragraphs 1 through 16 of the Agreement shall control. 
 

16. Severability 
 

The unenforceability, invalidity or illegality of any provision shall not 
render the other provisions unenforceable, invalid or illegal. 
 
 

 
EAST BAY REGIONAL PARK DISTRICT     
 
 
 
By                                                        By                                                               
     Chief or AGM or GM                       Contractor 
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Date:                                                              Date:                                                             
 
 
 
 
 
 
 
 
 
 
 
 
Contract for Services Class B 
(11/2006) 


	February 12, 2013
	Dear Prospective Consultant:
	East Bay Regional Park District (EBRPD) invites your firm to submit a proposal for the preparation of a feasibility study for the Niles Canyon Trail(s).
	The study will focus on the development of a Class 1 paved non-motorized trail connecting Mission Blvd. in Union City to the town of Sunol.  Trail design should meet Caltrans Class 1 standards as contained in Chapter 1000 of the Highway Design Manual, and be a minimum of 10’ in width. The project will also include a non-motorized, natural surface, narrow, trail from the Sunol Water Temple, through the Vargas Plateau, to EBRPD’s staging area on Canyon Rd, and it will identify and evaluate a non-motorized trail crossing a railway corridor.  Detailed requirements for the study are contained in the enclosed request for proposals.
	A site visit for prospective consultants is will be held on February 26th at 10:30 AM at Vallejo Mills City Park in Fremont. Proposals are due not later that the close of business on March 12th, 2013.
	EBRPD looks forward to your participation in this selection process. Please feel free to call if you have any questions.
	Yours truly,
	Suzanne Wilson
	Trails Coordinator
	510-544-2609
	Request for Proposals
	February 12, 2014
	East Bay Regional Park District
	Feasibility and Preliminary Engineering Study
	Proposals Due March 12, 2014NILES CANYON TRAIL: MISSION BLVD. TO SUNOL
	Feasibility and Preliminary Engineering for the Niles Canyon Trail:
	Background 
	The East Bay Regional Park District’s (EBRPD) 2013 Trails Master Plan includes a long-distance regional trail titled the San Francisco Bay to San Joaquin River Trail.  Segments of this trail running through the Niles Canyon corridor (and connecting to the existing Alameda Creek Regional Trail) include Niles Canyon and Niles Canyon to Shadow Cliffs.  The Niles Canyon portion of the trail is of regional importance, providing a non-motorized transportation corridor and linking parklands on the west side of the County to those on the East.  The primary purpose of this effort is to evaluate the feasibility of establishing a paved, Class 1 trail from Mission Blvd in Fremont to the town of Sunol.  
	This study will also evaluate the feasibility of establishing the Vargas to Sunol Ridgeline Trail, a natural surface trail connecting Vargas Plateau Regional Park to the proposed Alameda Creek Watershed Center to be located on San Francisco Public Utilities Commission property in Sunol. Finally, the study will identify and evaluate a safe non-motorized trail crossing of the Alameda County-owned rail corridor currently used by the Pacific Locomotive Association, to connect the Bay Area Ridge Trail to the Alameda Creek Trail at Mission Blvd.
	Project Description
	East Bay Regional Park District, in cooperation with Alameda County, the Alameda County Water District, the San Francisco Public Utilities Commission, Caltrans, the Altamont Corridor Express and the Pacific Locomotive Association is interested in the completion of a feasibility and preliminary engineering study for three proposed EBRPD Regional Trail segments located in  Niles Canyon in Alameda County, as depicted on the District’s Existing and Potential Parklands and Trails Map adopted  by the District’s Board of Directors in 2013.  These trails will provide an important transportation and recreation amenity for the community.  The project site has a wide range of topographical, environmental and right of way constraints, including proximity to, and crossing of, Alameda Creek, State Highway 84 and several active rail lines.  The goal of the project will be to develop a preliminary design and identify environmental issues for a Class I paved, non-motorized trail through Niles Canyon from Mission Blvd to the town of Sunol, an unpaved recreation trail along the ridgeline connecting Vargas Plateau Regional Park with the proposed Watershed Center now under development by the San Francisco Public Utilities Commission in Sunol, and a safe crossing of the Alameda County-owned rail corridor to connect the Bay Area Ridge Trail to Mission Blvd. 
	The paved non-motorized trail segment design should meet Caltrans Class I standards contained in Chapter 1000 of the Highway Design Manual, and be a minimum of 10’ in width.  Preliminary engineering and design concepts should consider issues relating to the   underlying property owners which include, but may not be limited to, EBRPD, Alameda County, Caltrans, and SFPUC.
	Properties impacted by the proposed trail and right of way necessary for completion of the trail should also be identified.  The preliminary engineering drawings will consider and address any topographic features or wetlands issues which might constrain the trail alignment, and map and describe any historical water-related infrastructure.  
	Specific components of the study will include:
	Task 1: Data Gathering and Preliminary Analysis
	• Project site mapping
	• Existing conditions reconnaissance
	• Biological and cultural resources assessment
	• Geotechnical, hydrology and drainage investigation
	• Project initiation public meeting
	• Review of historical water-related infrastructure (provide copies of  
	applicable record documents
	Task 2: Preliminary Project Design
	• Identify potential and preferred alignments for both trail segments
	• Preliminary engineering and design plans, considering the       
	preservation of any historical water-related infrastructure
	• Project description sufficient for CEQA/NEPA environmental analysis and 
	regulatory permit applications (the preparation of CEQA/NEPA        
	documents are outside the scope of this study). 
	• Public meeting to present preliminary findings
	Task 3: Permit/Plan Consistency Review
	 •    Consistency with adopted EBRPD, local, county and statewide plans
	 •    Permitting and implementation strategy
	Task 4: Final Conceptual Engineering Report
	•    Incorporate EBRPD design guidelines and standards
	•    Incorporate Caltrans Highway Design Manual on Bikeway Facilities 
	               (chapter 1000)
	• Hold Public meeting to present study results
	Feasibility/Conceptual Engineering/Biological Assessment Report Deliverables
	The deliverables will include at a minimum, the following components:
	1. A text report demonstrating due diligence in considering the physical, environmental and right of way issues involved in constructing this trail segment, including the following:
	a. Overview and description of the project site including existing infrastructure, utilities, and any existing facilities adjacent to the proposed trail alignment.
	b. 1”= 40’ scale topographic drawings of alignment, preliminary design of the trail and associated structures.  Plans shall show the boundaries per Assessor’s maps of those properties that the proposed trail will cross and all properties that are within 300 feet on either side of the centerline of the proposed trail corridor.  Include APN, ownership name, and contact information.  Show the location and dimensions of any easements that will be required to implement the trail plan. 
	c. Known utilities and other existing improvements that are within or adjacent to the proposed trail improvements.  Any major topographic features that will have a direct bearing on the final design of the trail will be identified and shown.  Show locations(s) of historical water related infrastructure on developed maps, designate facilities that appear to be still present, and provide a visual condition assessment of those facilities.
	d. Preliminary engineering drawings with dimensions, recommended materials, and any other structures required for construction.  Provide on CD ROM disks using the most current version of AutoCAD with *.dwg file extensions.
	e. Preliminary cost estimates for trail development and associated structures (fencing, retaining walls, bridges, causeways, entry structures, signs, paving needs) for each of the three segments.
	f. Discussion of public access issues, (liability, trespass, personal safety, security, etc.) and private and public ownerships along the trail route
	g. Identification of existing habitat and drainage features in the project vicinity.  Review and provide information from the California Natural Diversity Database (CNDDB) Special Status Species list known or potential listed species to occur in area.
	h. List of any required permits from regulatory agencies.  
	i. Consistency with EBRPD 2013 Master Plan guidelines and local, county, and State Bicycle and Pedestrian Plans.
	j. Provision of three public meetings to discuss the project with stakeholders, property owners and the public, one at project initiation, one to present preliminary findings  and one upon completion of the study.
	k. Ten (10) bound copies of the Final Report and Adobe PDF file on disc.
	East Bay Regional Park District shall provide to Selected Consultant for use in the Study:
	1.   Transmittal Letter
	2. Table of Contents
	3. Overview and Summary: This section should clearly convey the Consultant understands of the nature of the work and the approach to be taken.
	4. Detailed Work Program: This section should include a full description in outline form of the work program elements to be followed in carrying out the work, a detailed description of the expected background research and final product con...
	5. Staffing: This section should describe the Consultant’s approach to the management of work.  The management program should include a description of how the project will be staffed including the names and qualifications of key personnel a...
	6. Similar Projects: Provide a short description of previous projects, which demonstrate your qualifications for this project.  Provide client references from projects (underway or completed, preferably projects which can be visited for revie...
	7. Cost Proposal: This section should provide a full description of the expected costs for the work described in this RFP.  This information should allow the determination of the expenditure distribution between various components of the proje...
	8.   Proposals must bear the signature of a Principal of the firm.

	In Electronic or Paper Format:   
	 Planimetric base maps at 1” = 40’ of project area, in the current version of AutoCAD on CD-ROM
	 East Bay Regional Park District Master Plan, 2013
	 Current EBRPD standard details for trail entry structures, fencing and signs.
	Site Visit/Pre-proposal Meeting
	A site visit/pre-proposal meeting for prospective Consultants is planned for February 26, 2014 at 10:30 a.m. at Vallejo Mills City Park in Fremont; Attendance on this site visit is not a requirement for a consultant to be selected for this project.  Map to site enclosed.
	Form and Content of Proposals  
	Six (6) copies of the proposal must be received before the close of business on March 12, 2014 to East Bay Regional Park District, Attention Suzanne Wilson, P.O. Box 5381, 2950 Peralta Oaks Court, Oakland, CA 94605
	CONTENT: To simplify the review process and obtain the maximum degree of comparability, we request a proposal organized in the following manner.
	 Specific tasks and general budget allocation
	 Schedule
	Proposal Evaluation Factors  
	The Consultant will be selected on the basis of understanding of the project, technical approach, and allocation of resources, experience of the project team, and professional background and expertise in the area of park/trail design.
	Consultant Selection Timetable       Date 
	Send RFP  February 12, 2014
	Site Visit       February 26, 2014
	Closing Date for Receipt of Proposals   March 12, 2014
	Consultant Interviews   week of March 24th, 2014
	Consultant Selection and Initiation   week of March 30th, 2014
	Work Schedule  
	Completion of Scope of Services and submittal of all deliverables by:  October 31, 2014
	Compensation
	Compensation for consulting services shall be based on the Consultant’s current fee schedule of professional services (including expenses), not to exceed the proposed maximum lump sum fee of $130,000 for this project.
	Rejection Rights
	All firms are hereby notified that the selection of the Consultant for this project and any agreements for services resulting from this Request for Proposals is dependent upon the approval of the East Bay Regional Park Districts Board of Directors.  The Park District reserves the right to reject any and all submittals or to re-solicit if it is deemed to be in the public interest.
	Cost of Response Preparation  
	The Park District will make no reimbursement for any cost incurred by a prospective Consultant for the preparation of a response to this Request for Proposals.
	Attachment A, Reference map of Study Area & meeting location for site tour/pre-proposal meeting
	Attachment B,   Sample copy of EBRPD standard insurance requirements.
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