



ADDENDUM NO. 1 - April 19, 2012

PROJECT NAME: SIBLEY TRIANGLE (SR002) - EUCALYPTUS REMOVAL

Item 1: REVISION - Specifications (pg 20), E. Work Schedule. Remove "Unless otherwise agreed, conduct all work during the period from August 1, 2012 thru January 31, 2013 accounting for any restrictions in the Resource Objectives above"

*REVISE TO READ - "Unless otherwise agreed, conduct all work during the period from **August 1, 2012 thru December 31, 2013** accounting for any restrictions in the Resource Objectives above."*

Item 2: REVISION - Specifications (pg 18), C. FUELS TREATMENT PRESCRIPTION, UNIT 1, Section 1.1.4. Remove "Within the harvested area, remove ALL dead and downed materials that are greater than 2" in diameter on the small end and are greater than 3 feet long."

REVISE TO READ - "Dead and downed logs within the harvested areas greater than 2" in diameter on the small end and are greater than 3 feet long, must be removed from the site, unless determined to be embedded (as described above in 1.1.3.) OR unless designated as part of the retention standard."

END OF ADDENDUM 1

Kerry Bearg
Fuels Management
East Bay Regional Park District Fire Department
Notification of Addendum faxed and posted on EBID
Thursday, 4/19/12



Board of Directors

Carol Severin President Ward 3	John Sutter Vice-President Ward 2	Ayn Wieskamp Treasurer Ward 5	Whitney Dotson Secretary Ward 1	Doug Siden Ward 4	Beverly Lane Ward 6	Ted Radke Ward 7	Robert E. Doyle General Manager
--------------------------------------	---	-------------------------------------	---------------------------------------	----------------------	------------------------	---------------------	------------------------------------